

**WINFILL CONSTRUCTION SDN BHD (636443-U)**

Suite 1501, 15th Floor, Wisma Lim Foo Yong, 86, Jalan Raja Chulan, 50200 Kuala Lumpur.  
Toll Free: 1800 88 8117 Tel: 03-2113 0233 Fax: 03-2113 0231

**WORKS ORDER NO : WCSB/R33/WO/FCY/013-16/NFMF****DATE : 22nd August 2016****SUB CONTRACTOR****FOO CHEE YONG**

No 21, Jalan Putra Permai 10/2J,  
Putra Height 47650, Subang Jaya,  
Selangor, Darul Ehsan

**Attn : Mr. Foo Chee Yong****Fax : -****Tel : 012-2819844****WORK ORDER**

**PROJECT : CADANGAN PEMBANGUNAN PERUMAHAN RUMAH SKIM 'GATED' KOMUNITI YANG MENGANDUNGI :  
37 UNIT RUMAH BANGLO 3 TINGKAT & 1 TINGKAT PARAS BAWAH TANAH BESERTA KOLAM RENANG  
DI ATAS LOT 3396, PT 20121, JLN. KEMUNING MUTIARA 33/158, SEK. 33 , 40450 SHAH ALAM,  
SELANGOR.**

**Scope of work - Final As-built Survey & Demarcation for Block C, Guard House, PE & Perimeter Fencing**

Date of Commencement : 01/09/2016

Date of Completion : 02/09/2016

Retention Sum : N/A

Site Contact Person : Mr. Cheong Kwong Fatt  
HP No - 012-2679676**Terms of Payment**

1) Progress payment shall be within 45 days upon  
payment certificate.

Contract Sum : **RM 4,500.00** (Ringgit Malaysia:  
Four Thousand Five Hundred  
Only)

B.Q / Schedule of Rates : As per Appendix A

**WINFILL CONSTRUCTION SDN BHD**  
\_\_\_\_\_  
Authorised SignatoryAccepted and Signed by  
**FOO CHEE YONG**\_\_\_\_\_  
Name :  
Designation:  
Company Stamp:\_\_\_\_\_  
Signature ( Witness)  
Name:  
Date:

| Item                       | Description                                            | Unit | Qty | Rate | Contract Amount (RM) |
|----------------------------|--------------------------------------------------------|------|-----|------|----------------------|
| 1                          | Final As built survey                                  | L/s  |     |      | 2,000.00             |
| 2                          | Licensed Surveyor Endorsement                          | L/s  |     |      | 500.00               |
| 3                          | Demarcate for Perimeter Fencing<br>(Dated 15 Mei 2016) | L/s  |     |      | 1,000.00             |
| 4                          | Demarcate for Block C (dated 11 August 2016)           | L/s  |     |      | 500.00               |
| 5                          | Demarcate for Guard House & PE                         | L/s  |     |      | 500.00               |
| TOTAL CONTRACT AMOUNT (RM) |                                                        |      |     |      | 4,500.00             |