

**FOO CHEE YONG**

No 21, Jalan Putra Permai 10/2J, Putra Heights 47650 Subang Jaya, Selangor.  
H/P : 012-281 9844

Our Ref : GTS/PPSB/Q1255

10<sup>th</sup> July 2023

**TT WATER SDN. BHD.**

(Water Dept. Project Office)  
No. 11-1, Jalan 11/62A,  
Bandar Menjalara, Kepong,  
52200, Kuala Lumpur,  
Wilayah Persekutuan Kuala Lumpur,  
Malaysia

Tel. : 603 6274 0888

Fax : 603 6274 1888

Email : [slyam@tenagatiub.com.my](mailto:slyam@tenagatiub.com.my)

Dear Mr. Yam,

**- ALTERNATIVE WATER SUPPLY FOR MALAYSIA AIRPORT SEPANG**

With reference to the above, we are pleased to submit herewith our quotation for your kind approval.

| No | Type of work                                                                                                                                           | Amount (RM)              |
|----|--------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------|
| 1. | A) Control points & TBM Checking.<br>B) OGL Survey for Proposed Lot                                                                                    | ITEM 1 RM3000.00         |
| 2. | Setting Out of Centerline Of the Road. (1 TRIP)                                                                                                        | ITEM 2 RM750.00          |
| 3. | A) As-built Survey on Road & Drain, (1 TRIP)                                                                                                           | ITEM 3A RM750.00         |
|    | B) As-built Survey on structure Outline. (1 TRIP)                                                                                                      | ITEM 3B RM750.00         |
|    | Plotting & Produced Survey plan on suitable scale.<br>***not include licensed surveyor endorsement, endorsement<br>COST RM500 per drawing<br>Lump Sump | ENDROSEMENT PLAN @ RM500 |
|    |                                                                                                                                                        |                          |
|    | Total                                                                                                                                                  |                          |

**Note:**

Any re-peg for missing, distrusted points will have additional charges.

Any Additional trip will be charges with RM500 per trips.

Schedule of Payment: Survey fees should be paid by stages upon complete of the item of survey works.

We trust the above will meet your kind requirements. Should you need any further detail, please do not hesitate to contact us.

Thank you.

Yours faithfully,  
Foo Chee Yong.

---

*Client's Acceptance*

I / we, hereby agreed to accept your offer for the abovementioned services as per your letter  
GTS/PPSB/Q1255 dated 10<sup>th</sup> July 2023 subject to the term and conditions of the contents  
therein.

.....  
(Signature)  
Name: .....  
Date : .....

.....  
(Witness)  
Name:.....  
Date : .....

Company Stamp: .....

Peg to be peg for  
Setting Out EarthWorks  
On Top Of Slope(23 Pts)

PROPOSED ROAD  
1200' ON LINE SLOPE 1:50%

ELEVATION 95.649

75.102

|                        |               |
|------------------------|---------------|
| TSU P1                 | C= 18281.991  |
|                        | N= -87913.033 |
|                        | EL= 13.180m   |
| HIL ON TOP OF CONCRETE |               |

|                        |               |
|------------------------|---------------|
| TSU P2                 | C= 18675.888  |
|                        | N= -86793.033 |
|                        | EL= 13.870m   |
| HIL ON TOP OF CONCRETE |               |

|                        |               |
|------------------------|---------------|
| TEN P3                 | C= 28165.124  |
|                        | N= -87913.033 |
|                        | EL= 13.870m   |
| HIL ON TOP OF CONCRETE |               |

[illegible]